STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 4
NUMBER OF BI DDERS 3
Bl D RANK

06/ 08/ 06
08- OF8504
08- SBD- 142- 0. 0/ 5.

FUND TOTAL HML
ENG NEERS EST
Bl D TOTAL

1, 036, 991. 50

1, 245, 000. 00

1, 300, 000. 00

B I

7

D SUMMARY

I N SAN BERNARDI NO COUNTY | N AND
NEAR CHI NO HI LLS FROM ORANGE COUNTY
LINE TO ROUTE 142 AND 71 SEPARATI ON

COPEN GRADED ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

DEPARTMENT OF TRANSPORTATI ON

RR | NVOLVEMENT

Bl D245
PAGE 1
06/ 12/ 06

CONTRACT CODE 'E '

27 CONTRACT | TEMS

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS

1,270, 050. 00 AMOUNT UNDER 233, 058. 50
Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

Bl DDER | D

1

3

R J NCBLE COWPANY

P O BOX 620
ORANGE CA 92856

ALL AMERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878-2229

SULLY M LLER CONTRACTI NG
COVPANY

1100 E ORANGETHORPE AVENUE 200
ANAHEI M CA 92801

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

30

PERCENT UNDER EST 18. 35

714 637-1550
00782908
FAX 714 637-6321

951 736- 7600
00267073
FAX 951 739-4671

714 578-9600
00747612
FAX 714 578-9672

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



08- OF8504
08- SBD- 142
06/ 08/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 12/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 94648

LOCP MASTERS
4740 E BRYSON
ANAHEI M CA 92807

PAVEMENT RECYCLI NG SYSTEMS
P O BOX 1266
RI VERSI DE CA 92502

RAM REZ CONSTRUCTI ON
656 E SAN BERNARDI NO
COVONA CA 91723

SM TH AND SON
5464 RAI NBOW HEI GHTS
FALLBROOK CA 92028

SUDHAKAR COVPANY
1450 FI TZGERALD
RI ALTO CA 92376

ASPHALT CONCRETE DI KE

TRAFFI C LOOPS

M LLI NG

ADJUST MANHOLES

CONSTRUCTI ON AREA SI GNS

STRI PI NG



08- OF8504 Bl D245
08- SBD- 142 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 08/ 06 06/ 12/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BEADOR AND SONS CONSTRUCTI ON REMOVE ASPHALT CONCRETE DI KE
CORONA CA
CALI FORNI A PROFESSI ONAL ENG NEERI NG TRAFFI C LOOPS
SOQUTH EL MONTE CA
K R C SAFETY TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS
VI SALI A CA
SUDHAKAR COVPANY STRI PI NG
WEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 RAM REZ CONSTRUCTI ON MANHOLES
COVI NA CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
TRAFFI C LOOPS CRACKFI LLI NG LOOPS

ANAHEI M CA



08- OF8504 Bl D245

08- SBD- 142 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 08/ 06 06/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 900. 00 1, 900. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVMP SUM 4,000. 00 4,000. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 21 20. 00 420. 00
4 074041 STREET SVEEPI NG LS LUMP SUM 5, 000. 00 5, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 000. 00 90, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 2, 000. 00 8, 000. 00
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 24, 300 .75 18, 225. 00
STRI PE
9 150705 REMOVE YELLOW THERVOPLASTI C PAVEMENT MR 19 20. 00 380. 00
MARKI NG
10 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 19, 900 .50 9, 950. 00
11 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 330 15. 00 4, 950. 00
12 150722 REMOVE PAVEMENT MARKER EA 6, 070 .75 4,552. 50
13 150771 REMOVE ASPHALT CONCRETE DI KE M 930 11. 00 10, 230. 00
14 039249 RESETTI NG SURVEY MONUMENTS EA 8 500. 00 4,000. 00
15 152440 ADJUST MANHOLE TO GRADE EA 41 275. 00 11, 275. 00
16 152469 ADJUST UTI LI TY COVER TO GRADE EA 28 200. 00 5, 600. 00
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 10, 300 2.50 25, 750. 00
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
19 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 55 800. 00 44, 000. 00
20 390102 ASPHALT CONCRETE ( TYPE A) TONN 820 85. 00 69, 700. 00
21 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 7,100 88. 00 624, 800. 00
22 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 930 3.80 3, 534. 00
23 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 74 5. 00 370. 00
24 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 350 25. 00 8, 750. 00
25 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 49, 900 .70 34, 930. 00
( SPRAYABLE)
26 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 6, 070 2.50 15, 175. 00
27 (S) 039250 MODI FY | NDUCTI VE LOOP DETECTOR EA 110 150. 00 16, 500. 00

TOTAL 1, 036, 991. 50



08- OF8504 Bl D245

08- SBD- 142 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 08/ 06 06/ 12/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 2, 000. 00 2000. 00
2 20, 500. 00 20500. 00 5, 000. 00 5000. 00
3 300. 00 6300. 00 400. 00 8400. 00
4 3, 000. 00 3000. 00 8, 000. 00 8000. 00
5 6, 500. 00 6500. 00 20, 000. 00 20000. 00
6 135, 852. 50 135852. 50 152, 573. 00 152573. 00
7 2, 000. 00 8000. 00 2,500. 00 10000. 00
8 .80 19440. 00 .82 19926. 00
9 21.00 399. 00 22.00 418. 00
10 .55 10945. 00 .55 10945. 00
11 16. 00 5280. 00 17.00 5610. 00
12 .80 4856. 00 .80 4856. 00
13 42.00 39060. 00 15. 00 13950. 00
14 1, 000. 00 8000. 00 600. 00 4800. 00
15 250. 00 10250. 00 300. 00 12300. 00
16 185. 00 5180. 00 300. 00 8400. 00
17 1.30 13390. 00 2. 40 24720. 00
18 5, 500. 00 5500. 00 2, 000. 00 2000. 00
19 600. 00 33000. 00 450. 00 24750. 00
20 81. 00 66420. 00 95. 00 77900. 00
21 97. 00 688700. 00 105. 00 745500. 00
22 17. 00 15810. 00 9. 00 8370. 00
23 650. 00 48100. 00 475. 00 35150. 00
24 26. 00 9100. 00 28. 00 9800. 00
25 .75 37425. 00 .78 38922. 00
26 2.75 16692. 50 3. 00 18210. 00
27 230. 00 25300. 00 250. 00 27500. 00
TOT 1, 245, 000. 00 1, 300, 000. 00



